ADDENDUM NUMBER ONE
Clarifications

RE: ASU Infrastructure Utility Master Plan for Tempe Campus and Polytechnic Campuses, DB 101283

Total pages in this addendum: One (1)

Please note, the following question was submitted prior to the Pre-proposal Conference on Monday, September 17th:

1. Q: We understand the intent is for ASU to award a Design Build team but does it have to be a contractor led team?
2. A: Our preference is that this study be led by the engineering arm of the Design-Build team. We have taken the DB approach due to our apprehension as to what conditions may be discovered and that construction scope may be added during the study as a means of expeditiously responding to the need. In addition, we expect several distinct projects to emanate from this study and believe that an engineering led DB team would be best to define and prioritize the individual projects.

All other specifications, terms and conditions of the solicitation shall remain unchanged.

NOTE: Please acknowledge your firms’ receipt of this addendum in your bid on the Addendum Acknowledgement form.

Joan M. Stockmaster, CPMG
Joan M. Stockmaster, CPSM, Sr. Buyer
Purchasing and Business Services
Construction Group
Joan.stockmaster@asu.edu